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ABSTRACT OF OFFERS
TITLE:  R-4 DETENTION BASIN AND CHANNEL, LAS VEGAS WASH AND TRIBUTARIES (TROPICANA & FLAMINGO WASHES)
IFB: DACW09-00-B-0007, BASE BID ,  ALTERNATIVE 1 , ALTERNATIVE 2
BID DATE OPENED:    31 JUL 2001

Government  Estimate
UNIT UNIT

No. DESCRIPTION SUPPLIES/SERVICES QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT

0001 TRAFFICE CONTROL 1.00 Job 35,000.00 $35,000.00 41,475.00 $41,475.00
0002 DIVERSION & CONTROL OF WATER 1.00 Job 42,000.00 $42,000.00 17,775.00 $17,775.00
0003 CONSTRUCTION WATER 1.00 Job 164,000.00 $164,000.00 154,050.00 $154,050.00
0004 CLEAR SITE & REMOVE OBSTRUCTIONS 1.00 Job 67,000.00 $67,000.00 118,500.00 $118,500.00
0005 SITE & STOCKPILE TOP SOIL 31,600.00 m3 2.10 $66,360.00 1.57 $49,612.00
0006 EXCAVTION, DETENTION BASIN 158,710.00 m3 6.00 $952,260.00 2.72 $431,691.20
0007 EXCAVATION, CHANNEL 69,700.00 m3 7.90 $550,630.00 5.00 $348,500.00
0008 COMPACTED FILL, DAM EMBANKMENT 126,620.00 m3 5.00 $633,100.00 1.00 $126,620.00
0009 COMPACTED FILL, CHANNEL 18,000.00 m3 4.00 $72,000.00 4.00 $72,000.00
0010 COMPACTED FILL, ROADWAYS 2,850.00 m3 7.95 $22,657.50 10.00 $28,500.00
0011 MISCELLANEOUS FILL 32,000.00 m3 3.40 $108,800.00 1.48 $47,360.00
0012 FILTER MATERIAL 1,270.00 m3 43.50 $55,245.00 37.32 $47,396.40
0013 DRAIN MATERIAL 3,240.00 m3 43.00 $139,320.00 45.72 $148,132.80
0014 DETENTION BASIN DUST PALLIATIVE 5.90 HA 325.00 $1,917.50 2,238.00 $13,204.20
0015 RIPRAP PLACEMENT FOR SPILLWAY TOE 4,600.00 t 50.00 $230,000.00 38.00 $174,800.00
0016 REINFORCED CONCRETE PIPE - 1.372 m DIA. 5.00 m 2,100.00 $10,500.00 713.00 $3,565.00
0017 REINFORCED CONCRETE PIPE - 1.067 m DIA. 20.00 m 1,780.00 $35,600.00 615.00 $12,300.00
0018 REINFORCED CONCRETE PIPE - 0.194 m DIA. 21.00 m 1,531.00 $32,151.00 534.00 $11,214.00
0019 REINFORCED CONCRETE PIPE - 0.762 m DIA. 25.00 m 1,351.00 $33,775.00 497.00 $12,425.00
0020 REINFORCED CONCRETE PIPE - 0.610 m DIA. 42.00 m 1,042.00 $43,764.00 394.00 $16,548.00
0021 REINFORCED CONCRETE PIPE - 0.457 m DIA. 34.00 m 1,005.00 $34,170.00 380.00 $12,920.00
0022 STEEL SLEEVE, 457 MM DIA 23.00 m 410.00 $9,430.00 368.00 $8,464.00
0023 STEEL SLEEVE, 610 MM DIA 63.00 m 565.00 $35,595.00 486.00 $30,618.00
0024 STEEL SLEEVE, 1.067 M DIA 77.00 m 1,165.00 $89,705.00 977.00 $75,229.00
0025 CONCRETE ENCASED DUCT BANK, FLMG RD 21.00 m 535.00 $11,235.00 389.00 $8,169.00
0026 CONCRETE ENCASED DUCT BANK,LOOP RD 46.00 m 380.00 $17,480.00 389.00 $17,894.00
0027 203 MM PVC SCH. 40 SLEEVE 67.00 m 175.00 $11,725.00 46.00 $3,082.00
0028 610 MM PVC SLEEVE 15.00 m 500.00 $7,500.00 68.00 $1,020.00
0029 ADJUST MANHOLE FRAME AND COVER 6.00 ea 535.00 $3,210.00 1,422.00 $8,532.00
0030 CONCRETE ENCASED 203 MM SEWER 32.00 m 205.00 $6,560.00 43.00 $1,376.00
0031 203 MM PVC SEWER 620.00 m 265.00 $164,300.00 271.00 $168,020.00
0032 102 MM PVC SDR 35 SEWER 24.00 m 110.00 $2,640.00 253.00 $6,072.00
0033 SANITARY SEWER MANHOLE 10.00 ea 3,000.00 $30,000.00 6,636.00 $66,360.00
0034 305 MM WATER 248.00 m 420.00 $104,160.00 234.00 $58,032.00
0035 CONCRETE ENCASE 305 MM WATER 16.00 m 540.00 $8,640.00 392.00 $6,272.00
0036 AGGREGATE BASE COURSE 7,750.00 t 28.00 $217,000.00 29.00 $224,750.00
0037 ASPHALT CONCRETE PAVEMENT 3,448.00 t 64.00 $220,672.00 60.00 $206,880.00
0038 TYPE "A" GLUE DOWN CURB 67.00 m 65.00 $4,355.00 105.00 $7,035.00
0039 CHAIN LINK FENCEING (9 gage fabric) 1,750.00 m 80.00 $140,000.00 41.00 $71,750.00
0040 CHAIN LINK FENCEING (11 gage fabric) 3,290.00 m 50.00 $164,500.00 37.00 $121,730.00
0041 TEMPORARY CHAIN LINK FENCING WITH 383.00 m 45.00 $17,235.00 56.00 $21,448.00
0042 4 M CHAIN LINKE DOUBLE SWING GATE 8.00 ea 1,350.00 $10,800.00 1,250.00 $10,000.00
0043 4 M  TEMPORARY CHAIN LINK DOUBLE SWING 2.00 ea 2,181.00 $4,362.00 1,315.00 $2,630.00
0044 1.118 M CHAIN LINK SINGLE SWING GATE 6.00 ea 305.00 $1,830.00 877.00 $5,262.00
0045 1.5 M CHAIN LINK SINGLE SWING GATE 6.00 ea 325.00 $1,950.00 900.00 $5,400.00
0046 3.048 M CHAIN LINK SINGLE SWING GATE 6.00 ea 665.00 $3,990.00 972.00 $5,832.00
0047 TEMPORARY POLYETHYLENE FENCING 1,754.00 m 80.00 $140,320.00 17.00 $29,818.00
0048 102 MM BOLLARD 28.00 ea 245.00 $6,860.00 237.00 $6,636.00
0049 PIPE ACCESS GATE 4.00 ea 745.00 $2,980.00 5,451.00 $21,804.00
0050 LADDER SYSTEMS 1.00 Job 28,570.00 $28,570.00 2,133.00 $2,133.00
0051 PIPE SAFETY RAILING 4,670.00 m 175.00 $817,250.00 162.00 $756,540.00
0052 REINFORECED CONCRETE CHANNEL SLAB 3,273.00 m3 350.00 $1,145,550.00 247.00 $808,431.00
0053 REINFORCED CONCRETE CHANNEL WALLS 3,951.00 m3 415.00 $1,639,665.00 294.00 $1,161,594.00
0054 REINFORCED CONCRETE TOP SLAB 233.00 m3 435.00 $101,355.00 345.00 $80,385.00
0055 CONCRETE REINFORCEMENT CHANNEL 765.00 t 1,171.00 $895,815.00 1,046.00 $800,190.00
0056 REINFORCED CONCRETE CONFLUENCE STRUCTURE #1 1.00 Job 150,000.00 $150,000.00 148,937.00 $148,937.00
0057 REINFORCED CONCRETE CONFLUENCE STRUCTURE #2 1.00 Job 20,000.00 $20,000.00 18,968.00 $18,968.00
0058 REINFORCED CONCRETE ACCESS RAMP #1 1.00 Job 54,100.00 $54,100.00 240,000.00 $240,000.00
0059 REINFORCED CONCRETE ACCESS RAMP #2 1.00 Job 50,000.00 $50,000.00 250,000.00 $250,000.00
0060 OUTLET STRUCTURE 1.00 Job 25,000.00 $25,000.00 178,874.00 $178,874.00
0061 REINFORCED CONCRETE SLOTTED CHAMBER 0.610 RCP 1.00 ea 13,045.00 $13,045.00 28,000.00 $28,000.00
0062 REINFORCED CONCRETE SLOTTED CHAMBER 0.762 RCP 2.00 ea 13,045.00 $26,090.00 26,000.00 $52,000.00
0063 REINFORCED CONCRETE SLOTTED CHAMBER 0.914 RCP 2.00 ea 13,100.00 $26,200.00 26,000.00 $52,000.00
0064 REINFORCED CONCRETE SLOOTED CHAMBER 1.372 RCP 1.00 ea 16,970.00 $16,970.00 37,000.00 $37,000.00
0065 STORM DRAIN MANHOLE 1.00 ea 10,200.00 $10,200.00 18,960.00 $18,960.00

0066
ROLLER COMPACTED CONCRETE (RCC) FOR SPILLWAY & 
INFLOW STRUCTURE 18,100.00 t 55.00 $995,500.00 53.00 $959,300.00

ACE ENGR
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UNIT UNIT
No. DESCRIPTION SUPPLIES/SERVICES QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT

0067
PORTLAND CEMENT FOR RCC FOR SPILLWAY & INFLOW 
STRUCTURE 3,190.00 t 108.00 $344,520.00 114.00 $363,660.00

0068 POZZOLAN FOR RCC FOR SPILLWAY AND INFLOW 800.00 t 52.00 $41,600.00 50.00 $40,000.00
0069 DETENTION BASIN STILLING WELL 1.00 Job 36,650.00 $36,650.00 55,000.00 $55,000.00
0070 CHANNEL STILLING WELL 1.00 Job 15,190.00 $15,190.00 20,000.00 $20,000.00
0071 WEEPHOLE SYSTEM 1.00 Job 33,240.00 $33,240.00 42,000.00 $42,000.00
0072 SEDIMENT STAFF GAGE 3.00 ea 835.00 $2,505.00 1,200.00 $3,600.00
0073 BASIN DEPTH GAGE 1.00 Job 3,250.00 $3,250.00 10,000.00 $10,000.00

0074
MULTI-USE TRAIL PRE-EMERGENT HERBICIDEN/DUCT 
PALLIATIVE 5.10 HA 7,540.00 $38,454.00 3,116.00 $15,891.60

0075
SALVAGE, STORE, MAINTAIN, AND PLACE HEDGEHOG CACTUS 
AT R-4 158.00 ea 42.00 $6,636.00 43.00 $6,794.00

0076 SALVAGE, STORE, MAINTAIN, AND BARREL CACTUS AT R-4 22.00 ea 205.00 $4,510.00 43.00 $946.00

0077
SALVAGE, STORE, MAINTAIN, AND PLACE JOSHUA TREE AT R-
4 53.00 ea 255.00 $13,515.00 178.00 $9,434.00

0078
SALVAGE, STORE, MAINTAIN, AND PLACE MOHAVE YUCCA AT 
R-4 SITE 417.00 ea 150.00 $62,550.00 162.00 $67,554.00

0079
SALVAGE, STORE, MAINTAIN, AND PLACE WHITE BURSAGE AT 
R-4 2,770.00 ea 30.00 $83,100.00 50.00 $138,500.00

0080
SALVAGE, STORE, MAINTAIN, AND PLACE CRESOSOTE BUSH 
AT R-4 1,385.00 ea 30.00 $41,550.00 51.00 $70,635.00

0081 SALVAGE AND TRANSPORT FOR BLM HEDGEHOG CACTUS 33.00 ea 42.00 $1,386.00 34.00 $1,122.00
0082 SALVAGE AND TRANSPORT FOR BLM BARREL CACTUS 20.00 ea 42.00 $840.00 34.00 $680.00
0083 SALVAGE AND TRANSPORT FOR BLM JOSHUA TREE 3.00 ea 150.00 $450.00 160.00 $480.00
0084 SALVATE AND TRANSPORT FOR BLM MOVHAVE YUCCA 88.00 ea 150.00 $13,200.00 147.00 $12,936.00

0085
SALVAGE HEDGEHOG CACTUS AT R-4, TRANSPORT AND 
PLANT 103.00 ea 57.00 $5,871.00 47.00 $4,841.00

0086
SA;VAGE JOSHUA TREE AT R-4, TRANSPORT AND PLANT AT 
RED ROCK 24.00 ea 166.00 $3,984.00 213.00 $5,112.00

0087
SALVAGE MOJAVE YUCCA AT R-4, TRANSPORT AND PLANT AT 
RED ROCK 270.00 ea 150.00 $40,500.00 86.00 $23,220.00

0088
SALVAGE WHITE BURSAGE AT R-4 TRANSPORT AND PLANT AT 
RED ROCK 1,800.00 ea 30.00 $54,000.00 56.00 $100,800.00

0089
SALVAGE CRESOTE BUSH AT R-4 TRANSPORT AND PLANT AT 
RED ROCK 900.00 ea 70.00 $63,000.00 56.00 $50,400.00

0090
PROVIDE BROWSE PROTECTION AT RED ROCK OUTLET 
CHANNEL 2,700.00 ea 10.50 $28,350.00 6.00 $16,200.00

0091 LARGE BENCH SLOPE TREATMENT 0.21 HA 6,985.00 $1,466.85 58,700.00 $12,327.00
0092 PLACE TOPSOIL TO FINSHE GRADE 5,657.00 m3 5.00 $28,285.00 10.00 $56,570.00
0093 SEEDING AND FERTILIZATION 2.77 HA 2,900.00 $8,033.00 8,500.00 $23,545.00

0094
PROVIDE AND PLACE BOULDER GROUPS (3 PER GROUP) @ R-
4 243.00 ea 80.00 $19,440.00 100.00 $24,300.00

0095
PROVIDE PLANT STORAGE IRRIGATION DURING 
CONSTRUCTION 1.00 Job 19,110.00 $19,110.00 27,847.00 $27,847.00

0096 PROVIDE IRRIGATION FOR 1 YEAR AFTER CONSTRUCTION 1.00 Job 36,530.00 $36,530.00 59,250.00 $59,250.00
0097 PROVIDE BROWSE PROTECTION AT R-4 SITE 4,322.00 ea 4.35 $18,800.70 6.00 $25,932.00
0098 SIMULATED DESERT VARNISH ROCK COLOR MITIGATION 0.81 HA 11,010.00 $8,918.10 32,000.00 $25,920.00
0099 CONCRETE CHANNEL STAIN/SEALER 12,700.00 m2 2.90 $36,830.00 7.54 $95,758.00
0100 SOIL STABILIZER 2.77 HA 1,450.00 $4,016.50 2,238.00 $6,199.26
0101 PREPARE AS-BUILT DRAWINGS 1.00 Job 25,000.00 $25,000.00 5,925.00 $5,925.00
0102 CONCRETE FOR TEST SECTIONS 382.00 m3 125.00 $47,750.00 155.00 $59,210.00
0103 PORTLAND CEMENT FOR TEST SECTIONS 166.00 t 150.00 $24,900.00 135.00 $22,410.00
0104 POZZOLAN FOR TEST SECTIONS 25.00 t 52.00 $1,300.00 60.00 $1,500.00
0105 WATER-REDUCING ADMINXTURE FOR TEST SECTIONS 444.00 L 2.30 $1,021.20 3.00 $1,332.00
0106 LITHIUM BASED ADMIXTURE FOR TEST SECTIONS 1,685.00 L 4.45 $7,498.25 4.00 $6,740.00

SUBTOTAL ESTIMATED AMOUNT OF BASE BID $12,012,344.60 $10,196,586.46
(Line items 0001-0106)

Alternate Bid Items Alternative 1 Riprap Upstream Slope Protection
0107 RIPRAP FILTER MATERIAL 1,700.00 m3 43.00 $73,100.00 $0.00
0108 RIPRAP REPLACMENT 9,700.00 t 50.00 $485,000.00 $0.00

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 $558,100.00 $0.00
(Line items 0107-0108)

Alternative 2 RCC or SC Upstream Slope Protection
0109 ADDITIONAL COMPACTED FILL, DAM EMBANKMENT 2,860.00 m3 2.40 $6,864.00 2.35 $6,721.00
0110 RCC SC UPSTREAM SLOPE PROTECTION 4,580.00 m3 53.50 $245,030.00 53.00 $242,740.00
0111 CEMENT FOR RCC OR SC UPSTREAM SLOPE PROTECTION 565.00 t 110.00 $62,150.00 135.00 $76,275.00
0112 POZZOLAN FOR RCC OR SC UPSTREA SLOPE PROTECTION 140.00 t 52.00 $7,280.00 50.00 $7,000.00
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UNIT UNIT
No. DESCRIPTION SUPPLIES/SERVICES QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 $321,324.00 $332,736.00
(Line items 0109-0112)
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DENBESTE TRANS , INC

UNIT UNIT UNIT UNIT
ITEM No. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

0001 85,000.00 $85,000.00 20,000.00 $20,000.00 120,000.00 $120,000.00 55,000.00 $55,000.00
0002 125,000.00 $125,000.00 100,000.00 $100,000.00 110,000.00 $110,000.00 45,000.00 $45,000.00
0003 175,000.00 $175,000.00 150,000.00 $150,000.00 208,000.00 $208,000.00 250,000.00 $250,000.00
0004 250,000.00 $250,000.00 200,000.00 $200,000.00 271,000.00 $271,000.00 375,000.00 $375,000.00
0005 3.50 $110,600.00 2.10 $66,360.00 4.90 $154,840.00 2.25 $71,100.00
0006 9.00 $1,428,390.00 5.00 $793,550.00 6.65 $1,055,421.50 9.00 $1,428,390.00
0007 7.00 $487,900.00 9.00 $627,300.00 7.15 $498,355.00 11.00 $766,700.00
0008 7.00 $886,340.00 1.00 $126,620.00 3.60 $455,832.00 1.10 $139,282.00
0009 6.10 $109,800.00 20.00 $360,000.00 14.10 $253,800.00 12.00 $216,000.00
0010 6.00 $17,100.00 6.00 $17,100.00 7.35 $20,947.50 8.00 $22,800.00
0011 3.50 $112,000.00 0.50 $16,000.00 2.75 $88,000.00 0.10 $3,200.00
0012 70.00 $88,900.00 35.00 $44,450.00 36.00 $45,720.00 38.00 $48,260.00
0013 50.00 $162,000.00 35.00 $113,400.00 35.00 $113,400.00 30.00 $97,200.00
0014 2,800.00 $16,520.00 1,900.00 $11,210.00 1,983.39 $11,702.00 2,500.00 $14,750.00
0015 75.00 $345,000.00 35.00 $161,000.00 33.60 $154,560.00 33.00 $151,800.00
0016 5,000.00 $25,000.00 1,000.00 $5,000.00 997.60 $4,988.00 540.00 $2,700.00
0017 1,300.00 $26,000.00 700.00 $14,000.00 574.35 $11,487.00 325.00 $6,500.00
0018 1,700.00 $35,700.00 600.00 $12,600.00 578.57 $12,149.97 375.00 $7,875.00
0019 1,400.00 $35,000.00 550.00 $13,750.00 556.52 $13,913.00 285.00 $7,125.00
0020 1,000.00 $42,000.00 450.00 $18,900.00 411.60 $17,287.20 245.00 $10,290.00
0021 940.00 $31,960.00 450.00 $15,300.00 477.76 $16,243.84 345.00 $11,730.00
0022 940.00 $21,620.00 625.00 $14,375.00 529.22 $12,172.06 265.00 $6,095.00
0023 700.00 $44,100.00 550.00 $34,650.00 491.40 $30,958.20 265.00 $16,695.00
0024 1,600.00 $123,200.00 675.00 $51,975.00 668.84 $51,500.68 670.00 $51,590.00
0025 800.00 $16,800.00 1,300.00 $27,300.00 630.00 $13,230.00 600.00 $12,600.00
0026 700.00 $32,200.00 1,150.00 $52,900.00 508.20 $23,377.20 500.00 $23,000.00
0027 600.00 $40,200.00 500.00 $33,500.00 346.51 $23,216.17 310.00 $20,770.00
0028 1,200.00 $18,000.00 850.00 $12,750.00 630.00 $9,450.00 100.00 $1,500.00
0029 700.00 $4,200.00 600.00 $3,600.00 1,316.67 $7,900.02 1,050.00 $6,300.00
0030 600.00 $19,200.00 1,200.00 $38,400.00 635.25 $20,328.00 220.00 $7,040.00
0031 290.00 $179,800.00 500.00 $310,000.00 298.20 $184,884.00 100.00 $62,000.00
0032 475.00 $11,400.00 700.00 $16,800.00 441.00 $10,584.00 95.00 $2,280.00
0033 6,700.00 $67,000.00 6,000.00 $60,000.00 4,725.00 $47,250.00 2,500.00 $25,000.00
0034 1,200.00 $297,600.00 300.00 $74,400.00 252.00 $62,496.00 150.00 $37,200.00
0035 1,400.00 $22,400.00 175.00 $2,800.00 766.50 $12,264.00 200.00 $3,200.00
0036 35.00 $271,250.00 25.00 $193,750.00 23.94 $185,535.00 13.00 $100,750.00
0037 73.00 $251,704.00 60.00 $206,880.00 45.80 $157,918.40 52.00 $179,296.00
0038 100.00 $6,700.00 35.00 $2,345.00 23.61 $1,581.87 23.00 $1,541.00
0039 52.00 $91,000.00 35.00 $61,250.00 36.22 $64,435.00 37.00 $64,750.00
0040 47.00 $154,630.00 33.00 $108,570.00 36.10 $118,769.00 33.00 $108,570.00
0041 70.00 $26,810.00 45.00 $17,235.00 49.23 $18,855.09 49.00 $18,767.00
0042 1,600.00 $12,800.00 1,100.00 $8,800.00 1,107.75 $8,862.00 1,200.00 $9,600.00
0043 1,600.00 $3,200.00 1,100.00 $2,200.00 1,165.50 $2,331.00 1,400.00 $2,800.00
0044 1,100.00 $6,600.00 800.00 $4,800.00 777.00 $4,662.00 900.00 $5,400.00
0045 1,100.00 $6,600.00 900.00 $5,400.00 798.00 $4,788.00 900.00 $5,400.00
0046 1,200.00 $7,200.00 950.00 $5,700.00 861.00 $5,166.00 950.00 $5,700.00
0047 20.00 $35,080.00 14.50 $25,433.00 15.15 $26,573.10 17.00 $29,818.00
0048 400.00 $11,200.00 100.00 $2,800.00 1,057.57 $29,611.96 325.00 $9,100.00
0049 6,800.00 $27,200.00 5,000.00 $20,000.00 8,269.50 $33,078.00 5,000.00 $20,000.00
0050 9,000.00 $9,000.00 30,000.00 $30,000.00 27,960.00 $27,960.00 8,600.00 $8,600.00
0051 200.00 $934,000.00 135.00 $630,450.00 355.00 $1,657,850.00 145.00 $677,150.00
0052 250.00 $818,250.00 290.00 $949,170.00 223.00 $729,879.00 175.00 $572,775.00
0053 400.00 $1,580,400.00 310.00 $1,224,810.00 530.00 $2,094,030.00 370.00 $1,461,870.00
0054 900.00 $209,700.00 700.00 $163,100.00 970.00 $226,010.00 500.00 $116,500.00
0055 1,400.00 $1,071,000.00 1,200.00 $918,000.00 1,208.00 $924,120.00 1,175.00 $898,875.00
0056 190,000.00 $190,000.00 150,000.00 $150,000.00 207,468.00 $207,468.00 190,000.00 $190,000.00
0057 26,000.00 $26,000.00 50,000.00 $50,000.00 58,883.00 $58,883.00 30,000.00 $30,000.00
0058 275,000.00 $275,000.00 150,000.00 $150,000.00 140,346.00 $140,346.00 150,000.00 $150,000.00
0059 300,000.00 $300,000.00 150,000.00 $150,000.00 146,448.00 $146,448.00 160,000.00 $160,000.00
0060 87,000.00 $87,000.00 100,000.00 $100,000.00 124,202.00 $124,202.00 50,000.00 $50,000.00
0061 15,000.00 $15,000.00 30,000.00 $30,000.00 24,408.00 $24,408.00 20,000.00 $20,000.00
0062 14,000.00 $28,000.00 40,000.00 $80,000.00 24,408.00 $48,816.00 20,000.00 $40,000.00
0063 14,000.00 $28,000.00 45,000.00 $90,000.00 7,150.00 $14,300.00 20,000.00 $40,000.00
0064 24,000.00 $24,000.00 50,000.00 $50,000.00 19,153.00 $19,153.00 20,000.00 $20,000.00
0065 26,000.00 $26,000.00 20,000.00 $20,000.00 10,000.00 $10,000.00 5,500.00 $5,500.00

0066 105.00 $1,900,500.00 80.00 $1,448,000.00 55.17 $998,577.00 50.00 $905,000.00

Windsor, CA Reno, NV Santa Ana, CA
WEST COAST MACRO-Z-TECREYES CONSTR

Pomona, CA
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UNIT UNIT UNIT UNIT
ITEM No. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

0067 150.00 $478,500.00 140.00 $446,600.00 105.00 $334,950.00 140.00 $446,600.00
0068 75.00 $60,000.00 60.00 $48,000.00 51.45 $41,160.00 80.00 $64,000.00
0069 112,000.00 $112,000.00 75,000.00 $75,000.00 44,100.00 $44,100.00 45,000.00 $45,000.00
0070 45,000.00 $45,000.00 40,000.00 $40,000.00 16,275.00 $16,275.00 10,000.00 $10,000.00
0071 5,700.00 $5,700.00 30,000.00 $30,000.00 10,000.00 $10,000.00 30,000.00 $30,000.00
0072 11,000.00 $33,000.00 3,000.00 $9,000.00 2,245.00 $6,735.00 2,500.00 $7,500.00
0073 11,000.00 $11,000.00 25,000.00 $25,000.00 18,058.00 $18,058.00 4,000.00 $4,000.00

0074 6,000.00 $30,600.00 2,600.00 $13,260.00 2,840.00 $14,484.00 3,000.00 $15,300.00

0075 54.00 $8,532.00 36.00 $5,688.00 39.00 $6,162.00 40.00 $6,320.00

0076 54.00 $1,188.00 36.00 $792.00 39.00 $858.00 40.00 $880.00

0077 225.00 $11,925.00 150.00 $7,950.00 162.00 $8,586.00 165.00 $8,745.00

0078 205.00 $85,485.00 137.00 $57,129.00 148.00 $61,716.00 150.00 $62,550.00

0079 65.00 $180,050.00 42.60 $118,002.00 46.00 $127,420.00 46.00 $127,420.00

0080 65.00 $90,025.00 42.60 $59,001.00 46.00 $63,710.00 47.00 $65,095.00

0081 45.00 $1,485.00 28.80 $950.40 31.00 $1,023.00 31.00 $1,023.00
0082 45.00 $900.00 28.80 $576.00 31.00 $620.00 32.00 $640.00
0083 200.00 $600.00 135.00 $405.00 145.00 $435.00 150.00 $450.00
0084 185.00 $16,280.00 124.00 $10,912.00 134.00 $11,792.00 140.00 $12,320.00

0085 60.00 $6,180.00 29.60 $3,048.80 43.00 $4,429.00 43.00 $4,429.00

0086 270.00 $6,480.00 180.00 $4,320.00 194.00 $4,656.00 198.00 $4,752.00

0087 108.00 $29,160.00 72.60 $19,602.00 78.00 $21,060.00 77.00 $20,790.00

0088 70.00 $126,000.00 46.86 $84,348.00 50.60 $91,080.00 51.00 $91,800.00

0089 70.00 $63,000.00 46.86 $42,174.00 50.60 $45,540.00 51.00 $45,900.00

0090 8.00 $21,600.00 5.00 $13,500.00 5.40 $14,580.00 5.50 $14,850.00
0091 30,000.00 $6,300.00 30,000.00 $6,300.00 10,285.00 $2,159.85 9,000.00 $1,890.00
0092 13.00 $73,541.00 10.00 $56,570.00 13.50 $76,369.50 1.00 $5,657.00
0093 10,600.00 $29,362.00 6,000.00 $16,620.00 6,668.00 $18,470.36 8,000.00 $22,160.00

0094 120.00 $29,160.00 80.00 $19,440.00 89.00 $21,627.00 120.00 $29,160.00

0095 65,000.00 $65,000.00 43,500.00 $43,500.00 46,980.00 $46,980.00 50,000.00 $50,000.00

0096 170,000.00 $170,000.00 130,000.00 $130,000.00 140,400.00 $140,400.00 145,000.00 $145,000.00
0097 7.50 $32,415.00 5.00 $21,610.00 540.00 $2,333,880.00 5.50 $23,771.00
0098 33,000.00 $26,730.00 23,500.00 $19,035.00 25,560.00 $20,703.60 28,000.00 $22,680.00
0099 15.00 $190,500.00 10.00 $127,000.00 15.20 $193,040.00 6.00 $76,200.00
0100 2,800.00 $7,756.00 1,900.00 $5,263.00 2,040.00 $5,650.80 2,300.00 $6,371.00
0101 10,000.00 $10,000.00 10,000.00 $10,000.00 2,376.00 $2,376.00 5,000.00 $5,000.00
0102 260.00 $99,320.00 250.00 $95,500.00 408.00 $155,856.00 160.00 $61,120.00
0103 143.00 $23,738.00 140.00 $23,240.00 175.00 $29,050.00 125.00 $20,750.00
0104 300.00 $7,500.00 60.00 $1,500.00 91.50 $2,287.50 75.00 $1,875.00
0105 30.00 $13,320.00 1.00 $444.00 1.50 $666.00 6.00 $2,664.00
0106 8.00 $13,480.00 4.00 $6,740.00 6.00 $10,110.00 6.00 $10,110.00

$16,149,566.00 $12,216,703.20 $16,270,929.37 $11,488,506.00
$13,960,388.17 $11,493,506.00

0107 85.00 $144,500.00 $0.00 24.70 $41,990.00 44.55 $75,735.00
0108 80.00 $776,000.00 $0.00 31.44 $304,968.00 $472,391.00

$920,500.00 $0.00 $346,958.00 $548,126.00
$548,118.00

0109 $0.00 6.00 $17,160.00 $0.00 2.25 $6,435.00
0110 $0.00 60.00 $274,800.00 $0.00 45.00 $206,100.00
0111 $0.00 140.00 $79,100.00 $0.00 140.00 $79,100.00
0112 $0.00 60.00 $8,400.00 $0.00 80.00 $11,200.00
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UNIT UNIT UNIT UNIT
ITEM No. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

$0.00 $379,460.00 $0.00 $302,835.00

SUBTOTAL ESTIMATED 
AMOUNT OF ALTERNATIVE  
2

(Line items 0109-0112)
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UNIT UNIT UNIT
ITEM No. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

0001 60,875.10 $60,875.10 31,320.00 $31,320.00 45,000.00 $45,000.00
0002 18,262.53 $18,262.53 12,528.00 $12,528.00 40,000.00 $40,000.00
0003 190,674.51 $190,674.51 67,651.00 $67,651.00 40,000.00 $40,000.00
0004 509,828.96 $509,828.96 1,524,848.35 $1,524,848.35 259,591.00 $259,591.00
0005 3.74 $118,184.00 2.47 $78,052.00 2.95 $93,220.00
0006 7.61 $1,207,783.10 3.51 $557,072.10 6.50 $1,031,615.00
0007 7.73 $538,781.00 5.85 $407,745.00 10.00 $697,000.00
0008 1.63 $206,390.60 4.48 $567,257.60 2.10 $265,902.00
0009 18.40 $331,200.00 16.41 $295,380.00 12.25 $220,500.00
0010 17.18 $48,963.00 1.21 $3,448.50 29.00 $82,650.00
0011 1.29 $41,280.00 1.21 $38,720.00 1.60 $51,200.00
0012 41.36 $52,527.20 46.33 $58,839.10 40.50 $51,435.00
0013 47.94 $155,325.60 37.56 $121,694.40 31.00 $100,440.00
0014 2,874.83 $16,961.50 2,366.52 $13,962.47 2,400.00 $14,160.00
0015 64.71 $297,666.00 22.14 $101,844.00 29.00 $133,400.00
0016 1,019.66 $5,098.30 2,374.17 $11,870.85 2,000.00 $10,000.00
0017 794.42 $15,888.40 869.65 $17,393.00 1,150.00 $23,000.00
0018 611.79 $12,847.59 1,333.12 $27,995.52 1,060.00 $22,260.00
0019 904.00 $22,600.00 1,045.94 $26,148.50 650.00 $16,250.00
0020 573.02 $24,066.84 658.62 $27,662.04 670.00 $23,940.00
0021 588.24 $20,000.16 459.65 $15,628.10 650.00 $22,100.00
0022 961.83 $22,122.09 679.48 $15,628.04 410.00 $9,430.00
0023 848.39 $53,448.57 824.81 $51,963.03 550.00 $34,650.00
0024 1,065.31 $82,028.87 1,442.29 $111,056.33 880.00 $67,760.00
0025 986.89 $20,724.69 723.50 $15,193.50 1,675.00 $35,175.00
0026 767.03 $35,283.38 657.45 $30,242.70 1,375.00 $63,250.00
0027 574.37 $38,482.79 365.03 $24,457.01 95.00 $6,365.00
0028 700.06 $10,500.90 429.91 $6,448.65 180.00 $2,700.00
0029 989.22 $5,935.32 626.40 $3,758.40 1,200.00 $7,200.00
0030 614.08 $19,650.56 303.29 $9,705.28 40.00 $1,280.00
0031 253.42 $157,120.40 286.95 $177,909.00 270.00 $167,400.00
0032 379.71 $9,113.04 368.14 $8,835.36 170.00 $4,080.00
0033 7,814.84 $78,148.40 3,119.47 $31,194.70 5,500.00 $55,000.00
0034 353.81 $87,744.88 249.14 $61,786.72 225.00 $55,800.00
0035 373.04 $5,968.64 305.54 $4,888.64 46.00 $736.00
0036 45.32 $351,230.00 12.78 $99,045.00 15.00 $116,250.00
0037 68.10 $234,808.80 56.06 $193,294.88 40.00 $137,920.00
0038 38.05 $2,549.35 26.31 $1,762.77 37.00 $2,479.00
0039 53.37 $93,397.50 40.68 $71,190.00 45.00 $78,750.00
0040 48.00 $157,920.00 36.59 $120,381.10 40.00 $131,600.00
0041 71.36 $27,330.88 54.39 $20,831.37 60.00 $22,980.00
0042 1,605.58 $12,844.64 754.00 $6,032.00 1,250.00 $10,000.00
0043 1,689.28 $3,378.56 798.08 $1,596.16 1,400.00 $2,800.00
0044 1,126.19 $6,757.14 545.20 $3,271.20 950.00 $5,700.00
0045 1,156.63 $6,939.78 580.00 $3,480.00 960.00 $5,760.00
0046 1,247.94 $7,487.64 742.40 $4,454.40 1,000.00 $6,000.00
0047 39.17 $68,704.18 16.74 $29,361.96 18.00 $31,572.00
0048 922.26 $25,823.28 187.92 $5,261.76 325.00 $9,100.00
0049 2,198.07 $8,792.28 5,336.00 $21,344.00 5,700.00 $22,800.00
0050 7,000.64 $7,000.64 18,068.33 $18,068.33 15,000.00 $15,000.00
0051 207.51 $969,071.70 158.17 $738,653.90 150.00 $700,500.00
0052 296.36 $969,986.28 237.81 $778,352.13 160.00 $523,680.00
0053 356.52 $1,408,610.52 599.24 $2,367,597.24 370.00 $1,461,870.00
0054 840.53 $195,843.49 1,997.88 $465,506.04 700.00 $163,100.00
0055 1,599.28 $1,223,449.20 2,183.63 $1,670,476.95 1,050.00 $803,250.00
0056 161,255.10 $161,255.10 191,023.19 $191,023.19 155,000.00 $155,000.00
0057 53,751.19 $53,751.19 55,665.53 $55,665.53 32,800.00 $32,800.00
0058 158,749.65 $158,749.65 180,918.10 $180,918.10 100,000.00 $100,000.00
0059 164,116.23 $164,116.23 186,556.95 $186,556.95 115,000.00 $115,000.00
0060 107,963.51 $107,963.51 160,959.74 $160,959.74 80.00 $80.00
0061 28,451.50 $28,451.50 42,107.86 $42,107.86 19,000.00 $19,000.00
0062 60,555.51 $121,111.02 30,481.52 $60,963.04 19,000.00 $38,000.00
0063 74,358.93 $148,717.86 31,700.85 $63,401.70 19,000.00 $38,000.00
0064 41,471.16 $41,471.16 53,052.32 $53,052.32 20,000.00 $20,000.00
0065 1.52 $1.52 24,319.35 $24,319.35 22,000.00 $22,000.00

0066 110.78 $2,005,118.00 43.65 $790,065.00 53.00 $959,300.00

STRONGHOLD ENG INC MEZA BUILDERS RAFAEL CONSTR
Riverside, CA Temecula, CA Henderson, NV
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UNIT UNIT UNIT
ITEM No. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

0067 115.66 $368,955.40 125.28 $399,643.20 120.00 $382,800.00
0068 49.46 $39,568.00 50.11 $40,088.00 56.00 $44,800.00
0069 74,786.59 $74,786.59 99,291.92 $99,291.92 55,000.00 $55,000.00
0070 20,314.02 $20,314.02 49,311.46 $49,311.46 21,000.00 $21,000.00
0071 38,046.94 $38,046.94 154,650.64 $154,650.64 38,000.00 $38,000.00
0072 1,217.50 $3,652.50 3,608.48 $10,825.44 1,400.00 $4,200.00
0073 1,521.88 $1,521.88 7,442.88 $7,442.88 13,500.00 $13,500.00

0074 4,002.54 $20,412.95 3,050.80 $15,559.08 3,200.00 $16,320.00

0075 54.79 $8,656.82 41.76 $6,598.08 45.00 $7,110.00

0076 54.79 $1,205.38 41.76 $918.72 45.00 $990.00

0077 228.28 $12,098.84 174.00 $9,222.00 190.00 $10,070.00

0078 208.50 $86,944.50 158.92 $66,269.64 170.00 $70,890.00

0079 63.92 $177,058.40 49.42 $136,893.40 38.00 $105,260.00

0080 63.92 $88,529.20 49.42 $68,446.70 53.00 $73,405.00

0081 42.61 $1,406.13 33.41 $1,102.53 37.00 $1,221.00
0082 42.61 $852.20 33.41 $668.20 37.00 $740.00
0083 205.45 $616.35 156.60 $469.80 170.00 $510.00
0084 188.71 $16,606.48 143.84 $12,657.92 156.00 $13,728.00

0085 59.35 $6,113.05 45.94 $4,731.82 50.00 $5,150.00

0086 273.94 $6,574.56 208.80 $5,011.20 225.00 $5,400.00

0087 110.49 $29,832.30 84.22 $22,739.40 90.00 $24,300.00

0088 71.32 $128,376.00 54.36 $97,848.00 38.00 $68,400.00

0089 71.32 $64,188.00 54.36 $48,924.00 60.00 $54,000.00

0090 7.61 $20,547.00 5.80 $15,660.00 6.00 $16,200.00
0091 15,218.76 $3,195.94 82,954.79 $17,420.51 15,500.00 $3,255.00
0092 13.39 $75,747.23 6.96 $39,372.72 4.25 $24,042.25
0093 10,807.23 $29,936.03 7,163.00 $19,841.51 8,000.00 $22,160.00

0094 124.79 $30,323.97 95.12 $23,114.16 104.00 $25,272.00

0095 66,201.67 $66,201.67 50,460.00 $50,460.00 55,000.00 $55,000.00

0096 197,844.08 $197,844.08 102,080.00 $102,080.00 30,000.00 $30,000.00
0097 7.61 $32,890.42 5.80 $25,067.60 6.50 $28,093.00
0098 44,469.26 $36,020.10 27,457.20 $22,240.33 30,000.00 $24,300.00
0099 7.61 $96,647.00 3.58 $45,466.00 8.00 $101,600.00
0100 287.83 $797.29 2,191.24 $6,069.73 2,400.00 $6,648.00
0101 6,087.51 $6,087.51 6,264.00 $6,264.00 7,000.00 $7,000.00
0102 532.66 $203,476.12 250.00 $95,500.00 400.00 $152,800.00
0103 115.66 $19,199.56 75.00 $12,450.00 150.00 $24,900.00
0104 49.46 $1,236.50 50.00 $1,250.00 70.00 $1,750.00
0105 2.01 $892.44 10.00 $4,440.00 1.00 $444.00
0106 7.23 $12,182.55 20.00 $33,700.00 4.75 $8,003.75

$15,323,651.42 $14,768,832.45 $11,053,042.00
$15,361,043.00 $14,621,522.11 $11,131,888.00

0107 $75,718.00 46.40 $78,880.00 31.00 $52,700.00
0108 $472,400.00 23.20 $225,040.00 39.00 $378,300.00

$548,118.00 $303,920.00 $431,000.00

0109 $0.00 $0.00 $0.00
0110 $0.00 $0.00 $0.00
0111 $0.00 $0.00 $0.00
0112 $0.00 $0.00 $0.00
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UNIT UNIT UNIT
ITEM No. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

$0.00 $0.00 $0.00
SUBTOTAL ESTIMATED AMOUNT OF 
ALTERNATIVE 2

(Line items 0109-0112)
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